PROPOSAL AND CONTRACT
DOCUMENTS

FOR THE CONSTRUCTION OF
(EXEMPT)

14
Striping various routes throughout District 2, known as Federal Aid

Project No. STP-9999-02(001) / 104088-302000 & MP-2000-00(012) /
302665, District Wide (2), State of Mississippi.
Project Completion: 58 Time Units

NOTICE

BIDDERS MUST PURCHASE A BOUND PROPOSAL
FROM MDOT CONTRACT ADMINISTRATION DIVISION
TO BID ON THIS PROJECT.

Electronic addendum updates will be posted on www.goMDOT.com

SECTION 900

OF THE CURRENT
(2004) STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI




BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices and item totals have been entered in accordance with
Subsection 102.06 of the Mississippi Standard Specifications for Road
and Bridge Construction.

If the bid sheets were prepared using MDOT’s Electronic Bid System,
proposal sheets have been stapled and inserted into the proposal package.

First sheet of SECTION 905--PROPOSAL has been completed.

Second sheet of SECTION 905--PROPOSAL has been completed and
signed.

Addenda, if any, have been acknowledged. Second sheet of Section 905
listing the addendum number has been substituted for the original second
sheet of Section 905. Substituted second sheet of Section 905 has been
properly completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on
last sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and
signed.

The last sheet of the bid sheets of SECTION 905--PROPOSAL has been
signed.

Combination Bid Proposal of SECTION 905--PROPOSAL has been
completed for each project which is to be considered in combination (See
Subsection 102.11).

Equal Opportunity Clause Certification, when included in contract, has
been completed and signed.

Subcontract Certificate, when included in contract, has been completed
and signed.

The Certification regarding Non-Collusion, Debarment and Suspension,
etc. has been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included
with project number identified on same. Bid bond has been signed by the
bidder and has also been signed or countersigned by a Mississippi
Resident Agent for the Surety with Power of Attorney attached or on file
with the Department's Contract Administration Engineer.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy
of the current laws regarding any preference for local Contractors from
State wherein domiciled has been included. See Subsection 103.01,
Mississippi Standard Specifications for Road and Bridge Construction,
and Section 31-7-47, MCA, 1972 regarding this matter.

Return the proposal and contract documents in its entirety in a sealed envelope. DO NOT remove
any part of the contract documents; exception - an addendum requires substitution of second sheet
of Section 905. A stripped proposal is considered as an irregular bid and will be rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

| (09/2004)
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 9:30 o'clock A.M.,
Tuesday, November 23, 2004; thereafter, bids will be received in the First Floor Auditorium of
the Mississippi Department of Transportation Administration Building, Jackson, Mississippi,
until 10:00 o’'clock A.M., Tuesday, November 23, 2004, and shortly thereafter publicly opened
for:

Striping various routes throughout the District, known as Federal Aid Project No. STP-9999-
02(001) / 104088 & MP-2000-00(012) / 302665, District Wide (2), State of Mississippi.

The attention of bidders is directed to the Contract Provisions governing selection and
employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor
and are subject to Public Law 87-58 1, Work Hours Act of 1962, as set forth in the Contract
Provisions.

The Mississippi Department of Transportation hereby notifies al bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, religion or national origin in
consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be acquired from the MDOT Contract Administration Division. These
proposal are available at a cost of Ten Dollars ($10.00) per proposal. Specimen proposals are
also available at the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00)
per proposal, or can be viewed or downloaded at no cost at www.gomdot.com.

Bid bond, signed or countersigned by a Mississippi Resident Agent, with Power of Attorney
attached or on file with the Contract Administration Engineer of the Department, a Cashier's
check or Certified Check for five (5%) percent of bid, payableto STATE OF MISSISSIPPI, must
accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

LARRY L. “BUTCH” BROWN
EXECUTIVE DIRECTOR

(FAPWOP)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and
completely as if it were attached hereto, except where superseded by special provisions, or
amended by revisions of the Specifications contained herein. Copies of the specification book
may be purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2 CODE: (IS)
DATE: 05/03/2004

SUBJECT: Status of Right-of-Way, Utility Adjustments and Potentially Contaminated
Sites

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receipt of bids, it is not considered to be in the public
interest to wait until each and every such clearance has been obtained. The bidder is hereby
advised of unacquired rights-of-way, relocatees and utilities which have not been completed.

The status of right-of-way and utility adjustments and potentially contaminated sites are set forth
in attachments entitled "Status of Right-of-Way", "Status of Utility Adjustments" and "Status of
Potentially Contaminated Sites."

In the event right of entry is not available to ALL parcels of right-of-way and all work complete
that is to be accomplished by others on the date set forth in the contract for the Notice to Proceed,
the Department will issue a restricted Notice to Proceed upon written request of the Contractor.



STATUS OF RIGHT-OF-WAY
STP-9999-00(342)
104088/302000
DISTRICT 2 - DISTRICT WIDE
August 5, 2004

All rights of way and legal rights of entry have been acquired, except:

NONE.



ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
104088/302000
STP-9999-00(342)

DISTRICT 2
August 3, 2004

Reference is made to notices to bidders entitied "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions”.

The foliowing pertinent information is furnished concerning asbestos containing materials

(ACMs), if any, found in buildings to be removed by the Contractor.

This project is for raised pavement markers within existing right of way. There
are no buildings in the contract to be removed.



STATUS OF POTENTIALLY CONTAMINATED SITES
104088/302000
STP-9999-00(342)
DISTRICT 2
August 3, 2004

THIS PROJECT IS FOR RAISED PAVEMENT MARKERS. NO RIGHT OF WAY WAS
ACQUIRED, THEREFORE NO ENVIRONMENTAL INSPECTION IS REQUIRED.



UTILITY STATUS REPORT

STP-9999-02(001) / 104088/302000 &
MP-2000-00(012) / 302665/301000

District Wide (2)
September 20, 2004

This is to certify that there are no known utility conflicts associated with the above
referenced project.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7 CODE: (IS)
DATE: 05/03/2004
SUBJECT: On-The-Job Training Program

Payment for training hours will be handled as outlined in Special Provision 906-4. A pay item
for trainees will not be included in individual construction projects. Payment for training
individuals will be processed in accordance with the conditions in MDOT’s ON-THE-JOB
TRAINING PROGRAM (Special Provision 906-4).

On Federal-Aid projects, failure on the part of the Contractor to carryout the terms of the
Alternate Training Special Provision (Special Provision 906-4) will be considered grounds to
preclude the Contractor from participating in the Alternate On-The-Job Training Program. In the
event the Department is required to preclude the Contractor from participating in the program,
the Contractor will be required to adhere to the requirements of the Training Special Provision
(Special Provision 906-3), for which purpose the special provision is also made a part of this
proposal.



SUPPLEMENT TO NOTICE TO BIDDERS NO. 8
DATE: 05/03/2004
The goal is 0 percent for the Disadvantaged Business Enterprise.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of “Transportation
Equity Act for the 21 Century -- TEA-21” and “Part 26, Title 49, Code of Federal
Regulation” that the bidder has made a good faith effort to meet the contract goal for DBE
participation for which this proposal is submitted.

A pre-bid meeting will be held in the first floor auditorium of the Mississippi Department of
Transportation Administration Building, 401 North West Street, Jackson, Mississippi at 2:00
P.M. on the day preceding the date of the bid opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 8 CODE: (IS)
DATE: 05/03/2004

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Transportation Equity act for the 21st Century -- TEA-21" and
applicable requirements of "Part 26, Title 49, Code of Federal Regulations." Portions of the Act
are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, and
the MDOT DBE Program, is incorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable
to this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field,
to foster equal opportunity in all federally assisted contracts, to improve the flexibility of the
DBE Program, to reduce the burdens on small businesses, and to achieve that amount of
participation that would be obtained in a non-discriminatory market place. In doing so, it is the
policy of MDOT that there will be no discrimination in the award and performance of federally
assisted contracts on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE:

MDOT will require that each contract which MDOT signs with a subrecipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR 26 in the award and administration of federally assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this

11



-2- Notice to Bidders No. 8 — Cont’d.

contract, which may result in the termination of this contract or such other remedy as MDOT
deems appropriate.”

DEFINITIONS

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent
owned by one or more socially and economically disadvantaged individual(s) or in the case of
any publicly owned business, at least 51 percent of the stock of which is owned by one or more
socially and economically disadvantaged individual(s); and (b) whose management and daily
business operations are controlled by one or more of the socially and economically disadvantaged
individual(s) who own it. It is important to note that the business owners themselves must
control the operations of the business. Absentee ownership or title ownership by an individual
who does not take an active role in controlling the business is not consistent with eligibility as a
DBE under CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract
constitutes a breach of contract and after proper notification the Department may terminate the
contract or take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility
to take all necessary and reasonable steps to ensure that DBE firms can compete for and
participate in the performance of the work in the contract. All work performed by a certified
DBE firm is considered to be a “race neutral” measure and the Department will receive DBE
credit towards the overall State goals when the DBE firm is paid for their work. If the Prime
Contractor is a certified DBE firm, the Department can receive DBE credit only for the work
performed by the Prime Contractor’s work force or any work subcontracted to another DBE firm.
Work performance by a non-DBE Subcontractor is not eligible for DBE credit. DBE credit is
received when the DBE firm is paid.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement.
The Contractor shall exercise all necessary and reasonable steps to ensure that participation is
equal to or exceeds the contract goal.

The percentage of the contract that is proposed for DBEs shall be so stated on the last bid sheet
of the proposal.

12



-3- Notice to Bidders No. 8 — Cont’d.

The apparent lowest responsive bidder shall submit to the Contract Administration Division
Form OCR-481, signed by the Prime Contractor and the DBE Subcontractors, no later than the
10th day after opening of the bids.

FORMS ARE AVAILABLE FROM THE CONTRACT ADMINISTRATION DIVISION

The OCR-481 Form must contain the following information:
The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including quantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed
the contract goal, the bidder must submit, with the proposal, information to satisfy the
Department that adequate good faith efforts have been made to meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the
bid proposal, shall be just cause for rejection of the proposal. Award may then be made to the
next lowest responsive bidder or the work may be readvertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

(2) whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

(3) whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited;

(4) whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested;

(5) whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal;

(6) whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;

13



-4 - Notice to Bidders No. 8 — Cont’d.

(7) whether the bidder negotiated in good faith with interested DBEs and did not reject them as
unqualified without sound reasons based on a thorough investigation of their capabilities;
and

(8) whether the bidder made efforts to assist interested DBEs in obtaining any required bonding
or insurance.

DIRECTORY

Included with this Bid Proposal is a list of "Certified DBE Contractors" which have been
certified as such by the Mississippi Department of Transportation.

To count toward meeting the goal, the DBE firm must be on the Department's list of "Certified
DBE Contractors" that is attached to this proposal. DBE credit is received only when the DBE

firm has been paid for the work they performed on the project.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the
Mississippi Department of Transportation that adequate good faith efforts have been made to
replace the DBE. All DBE replacements must be approved by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the
end of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release must
be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.

GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor.
Such documentation shall include no less than the following:

(a) Proof of written notification to certified DBE Contractors by certified mail that their
interest is solicited in subcontracting the work defaulted by the previous DBE or in
subcontracting other items of work in the contract.

14



-5- Notice to Bidders No. 8 — Cont’d.

(b) Efforts to negotiate with certified DBE Contractors for specific items shall include as a
minimum:

(1) The name, address, and telephone number of each DBE contacted;

(2) A description of the information provided about the plans and specifications for those
portions of the work to be subcontracted; and

(3) A statement of why agreements were not reached.
(c) For each DBE contacted that was rejected as unqualified, the reasons for such conclusion.

(d) Efforts made to assist each DBE that needed assistance in obtaining bonding or insurance
required by the Contractor.

Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of
contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually
performed by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will
be counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture. The joint venturer must submit a Joint Venture
Eligibility Form provided by the Mississippi Department of Transportation.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained
from certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The

15



-6- Notice to Bidders No. 8 — Cont’d.

Contractor may count 60 percent of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm
will not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.
(2) Bidder must submit to the Contract Administration Division for approval, Form OCR-481
(DBE Commitment) no later than the 10th day after opening of the bids, or submit

information with the bid proposal to satisfy the Department and that adequate good faith
efforts have been made to meet the contract goal.

(3) Bidder must submit with the bid proposal a list of all firms that submitted quotes for
material supplies or items to be subcontracted. This information must be submitted on
form OCR-485 in the back of the contract proposal.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the
name of the designated "DBE Liaison Officer" for this project. This notification must be posted
on the bulletin board at the project site.

DEFAULT

In the event the Contractor defaults on this project and the Surety Company is called upon to
complete the contract, the DBEs named on the original OCR-481 Forms must be given the
opportunity to perform the work subcontracted to them by the original Contractor unless the
DBE requests, in writing, to be released. The DBE commitment percentage entered on the last
bid sheet of the proposal shall remain in force as a provision of the contract, but only the
contract goal established by MDOT in this proposal must be met or exceeded to fulfill the terms
of the contract. The Contractor may list DBE Subcontractors and items that exceed MDOT's
contract goal, but should unforeseen problems arise that would prevent a DBE from completing
its total commitment percentage, the Contractor will meet the terms of the contract as long as it
meets or exceeds MDOT's Contract Goal. For additional information, refer to "Replacement"
section of this Notice.

16



-7- Notice to Bidders No. 8 — Cont’d.

DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator
(Office of Civil Rights). Final acceptance of the project is dependent upon Contract
Administration Division's receipt of completed Form OCR-482 which they will receive
from the Office of Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not
performing a CUF. This form should also be completed and returned to the DBE
Coordinator (Office of Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors.

(5) OCR-485: The bidder must submit with the bid proposal a list of all firms that
submitted quotes for material supplies or items to be subcontracted.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is
used in determining the exact percentage of DBE credit for the specified project. It should
be returned to MDOT with the OCR-481 form, or can also be returned with the Permission
to Subcontract Forms (CAD-720 or CAD-725).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal

(2) Withhold progress estimate payments

(3) Deduct from the final estimate an amount equal to the unmet portion of the DBE goal

17



-8- Notice to Bidders No. 8 — Cont’d.

(4) Recover an amount equal to the unmet contract goal

(5) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.

(6) Deduct from the Contractor's final estimate all or any combination of the following.

Percentage of the monetary
amount disallowed

Offense from (1) above Lump Sum
#1 10% $ 5,000 or both
#2 20% $ 10,000 or both
#3 40% $ 20,000 & debarment

18



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 10 CODE: (IS)
DATE: 05/03/2004
SUBJECT: DBE Participation and Payment

Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.

Form OCR-484 has been developed to comply with this requirement. Bidders are hereby advised
that each month, the Prime Contractors will submit this form to the Project Engineer no later than
the 20™ of each month. This form certifies payments to all Subcontractors and shows all firms
even if the Prime Contractor has paid no monies to the firm during that estimate period (negative
report). The Project Engineer will attach this form to the monthly estimate before forwarding the
estimate to the Contract Administration Division for processing.

Form OCR-484 can be obtained from the Office of Civil Rights Division, MDOT Administration
Building, 401 North West Street, Jackson, MS, or at www.gomdot.com under the Business
Section, Construction Contracts and Bidding, Disadvantaged Business Enterprise (DBE),
Applications and Forms for the DBE Program.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 —NOTICE TO BIDDERSNO. 11 CODE: (SP)
DATE: 05/30/2004

SUBJECT: Standard Drawings

Standard Drawings attached hereto shall govern appropriate items of required work.

Larger copies of Standard Drawings may be purchased from:

MDOT Plans Print Shop

MDOT Administration Building
401 North West Street, Room 1100
P.O. Box 1850

Jackson, MS 39215-1850
Telephone: (601) 359-7460

or FAX: (601) 359-7461

or email: plans@mdot.state.ms.us
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TRAFFI

|Jo-gr)
|

i w'-wi e C /‘Q JOINT

77777272

7]

07727277 2727 =] 2772777

P

7
MEDIAN EOGE OF TRAVEL LANE ;r
*

4-LANE: WITH ONE-WAY TRAFFIC

g x‘z 6
- F

PROJECT NO.

67 CONTINUOUS YELLOW Gk %)

i

CONTINUOUS WHITE EDGE STRIPE ( %)
R

DETAIL "A" *

TRAFFIC

« DIRECTION OF
-

GENERAL NOTES:
% 1. 2° UNLESS SHOWN ELSEWHERE ON THE PLANS.

%% 2. EDGE STRIPE SHALL BE SAME MATERIAL AS LANE-LINE
STRIPE (PAINT OR PLASTIC AS INDICATED IN PAY ITEMS).

% % % 3. SPACING OF REFLECTIVE RAISED PAVEMENT MARKERS
1s OLLOWS:

URBAN AREA RURAL AREA
(Ft-in) (Ft-in)
TANGENT SECTIONS 400"

HORIZONTAL CURVES 400
INTERCHANGE LIMITS 400

+ NOTE: ON THE MAIN FACILITY, REFLECTIVE RED-CLEAR RAISED
PAVEMENT MARKERS ON A 40'-0" SPACING WILL BE REQUIRED ON
LANE-LINE(S) THROUGH ALL INTERCHANGE AREAS BEGINNING
1000° IN ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE
END OF THE ENTRANCE RAMP TAPER.

4. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT
“APPROVED SOURCES OF MATERIALS.”

SR |A

| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN

PAVEMENT MARKING
DETAILS FOR
2-LANE AND 4-LANE
DIVIDED HIGHWAYS

WORKING NOVBER
PM-1

SHEET NUMBER
ISSUE DATE: OCTOBER 1, 1998 120
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44

2* SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

e iz

REFLECTIVE RED-CLEAR RAISED.

/_ PAVEMENT MARKERS
wzzzzz o

TWO-WAY REFLECTIVE YELLOW ?5' SKIP WHITE

/ RAISED PAVEMENT MARKERS _\3
o o o o

N

PACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

s

o

6 CONTINUOUS WHITE.
REFLECTIVE RED-CLEAR RAISED EDGE STRIPE

6° CONTINUOUS WHITE u‘ﬁ PAVEMENT MARKERS ﬂ‘u
EOGE STRIPE i o ;@ o e
" T
@ o vz o 67 SKIP WHITE

!
[s] [u] [s] [u] [u]

R

200"

+
o
o

5] =] =] o
200" ] | 300"

b o
! 150 | goor|_tsmor | 150" | S
o

) % o ? o
67 SKIP WHITE

EDGE STRIPE — o o
.

PROJECT NO.

To [s] RAISED PAVEMENT MARKERS
6° DOUBLE CONTINUOUS p

n§|mf§

o o
|/ SPace BeTweEn stRIpes pm— 0 P e o pr—
2 2 2 6* CONTINUOUS
I 6° SKIP YELLOW TWO-WAY REFLECTIVE YELLOW [ YELLOW
o

o e o zzzza o zzzzza
YELLOW
" " 0 0 0 0 0 o
vz o ez 307-0° 30-0° " )
<
6 CONTINUOUS WHITE 150 | 15-0r | Jo-or| | 1500 | | 150t of% SEE DETAIL A
Z s s
" CONTINUOUS WHITE g REFLECTIVE RED-CLEAR RAISED

2" SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

. 6" SKIP WHITE
2" SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE EDGE STRI PAVEMENT MARKERS
N

TYPICAL STRIPING AND RAISED

PAVEMENT MARKERS FOR 4-LANE SECTION

2° SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 5-LANE SECTION

22 T ]

67 CONTINUOUS WHITE
EDGE STRIPE

67 SKIP WHITE
o ) M_ o % o

o vz o
10-07| 15 -0 | 100
REFLECTIVE RED-CLEAR RAISED
SEE DETAIL B PAVEMENT MARKERS i=3
x
=] [=) [s] [] =] [=] [=] [s] a [s] [
wzzzzn o f
o/ a a =] o o o o a =] I D
LEGEND { =] / . NTIN
(SEE PLANS FOR - sgﬂ%’: LE CoNTINuOUS TWO-WAY REFLECTIVE YELLOW
SEE DETAIL A LOCATIONS) — . RAISED PAVEMENT MARKERS DETAIL A
— o -0, JSTMITE @) —see oETALL LATERAL PLACEMENT OF
s ez
Z Z Z Z Z z PAVEMENT MARKERS
Sherecrive reo- cLear Aatseo 200" 200
800" PAVEMENT MARKER VARIABLE
f TPy - (100-0" MIN.)
] % o T o o vz o o
ol b g
REFLECTIVE RED-CLEAR RAISED 67 SKIP WHITE
PAVEMENT MARKERS 6° CONTINUOUS WHITE
EOGE STRIPE
R

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS AT LEFT TURN LANES

*NOTE: USE DETAIL STRIPING IF LENGTH < 150’ AT

2* SPACE BETWEEN EDGE TRAVEL LANE AND STRIPE

STOP LINE-LEGEND, WHITE,

(SEE PLANS FOR LOCATIONS) GENERAL NOTE:

SOURCES OF MATERIALS".

1. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE RAISED
PAVEMENT MARKERS AS LISTED IN THE MDOT “APPROVED

THIS LOCATION, OTHERWISE USE CONTINUOUS STRIPING, <
5[] MISSISSIPPL DEPARTMENT OF TRANSPORTATION
4] \OADWAY DESIGN DIVISION
STANDARD PLAN
Bl PAVEMENT MARKING
B
612 DETAILS FOR
TYPICAL TWO-WAY ARROW INSTALLATION =(2 4-LANE AND
NOTES: 1. CONSIDER EACH SEGMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY. 1 UND'V'DED ROADWAYS WORKING NUMBER
. IF SEGMENT IS LESS THAN 350°, PLACE ONE SET OF ARROWS IN CENTER 0F SECMENY DETAIL B > P
3. IF SEGMENT IS GREATER THAN 350", PLACE FIRST SET OF ARROWS 50' T LATERAL PLACEMENT OF d
FROM BEGINNING AND/OR END OF SEGMENT AND SPACE ADDITIONAL SETS Uf ARROVIS (250° 0.C.). SHEET NUMBER
PAVEMENT MARKERS |§ -‘ [SSUE DATE:___ OCTOBER 1, 1998 121
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STATE | PROJECT NO.

6° EDGE STRIPE %
(CONT. WHITE)

RED-CLEAR REFLECTIVE 55 6° EDGE STRIPE %
RAISED MARKERS = (CONT. YELLOW)

6° SKIP WHITE %

6% SKIP WHITE

6° EDGE STRIPE
(CONT. WHITE)
6° EDGE STRIPE
(CONT. YELLOW)
RED-CLEAR REFLECTIVE
RAISED MARKERS
PAVED
SHOULDER

PARALLEL ENTRANCE RAMP

6° EDGE STRIPE
(CONT. YELLOW) ¥

* EDGE STRIPE %
(CONT. WHITE) /——s' SKIP WHITE %

- ]

SEE DETAIL A ]

SHOULDER LINE { PAVED SHOULDER 15, | 15; [P L .| |20 20

—‘/—Q MAIN LINE

; L s, 2
oY S

,,,,,,,,, RED-CLEAR REFLECTIVE 6* EDGE STRIPE
RAISED MARKERS (CONT. WHITE)

__________ 12° DETAIL WHITE SHOULDER LINE.

6° EDGE STRIPE¥

(CONT. WHITE) I
67 EOGE STRIPE
PAVED (CONT. YELLOW)
SHOULDER TAPER ENTRANCE RAMP

GENERAL NOTES:

V-

*1. SEE SHEET P-1 FOR THE PLACEVENT OF LANE-LINE STRIPE <4
w WITH RESPECT TO THE PAVEMENT JOINT AND F -
5 PLACEMENT OF THE EOGE LINE WITH RESPECT To THE ouTSIOE |§ 5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
o EDGE OF THE TRAVELED WAY. % ROADVAT DEsiGN DIVIsioN
Nz ANDAI
2 #%2. ON THE MAIN FACILITY, PLACE REFLECTIVE RED-CLEAR RAISED
i PAVEMENT MARKERS AT A 40° SPACING ON ALL LANE-LINE(S)
s THROUGHOUT THE INTERCHANGE AREA BEGINNING 100" IN K VEMENT MARKING
ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP 2z
TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE o2 DETAILS FOR
END OF THE ENTRANCE RAMP TAPER. s INTERCHANGE
3. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE amzcnvz " ENTRANCE RAMPS [ T
RAISED PAVEMENT MARKERS AS LISTED IN THE MDO 2
“APPROVED SOURCES OF MATERIALS.” @ (PARALLEL AND TAPER) P
DETAIL A DETAIL B Bl SEET OV
x| 1SSUE DATE:___ OCTOBER 11998 122
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67 EDGE STRIPE *:
(CoNT. veLLOW ]

PROJECT NO.

6" EDGE STRIPE

(CONT. YELLOW) —\r

T G MAIN LN

SEE DETAIL A

67 EDGE STRIPE

6° EDGE STRIPE
—a (CONT. WHITE)

(CONT. WHITE) % 67 DETAIL WHITE R e
(OPTIONAL) \ oA SHOULDER
12° DETAIL WHITE %_/
6 E0GE STRIPE
(CONT. WHITE) RED-CLEAR REFLECTIVE
RAISED MARKERS
o
TAPER EXIT RAMP & 67 EDGE STRIPE
= (CONT. YELLOW)
SHOULDER LINE
RED-CLEAR REFLECTIVE
RAISED MARKERS
6 EDGE STRIPE * SKIP WHITE %
(CONT. YELLOW)
_________________ . / /
i /
loy, 30 10, 30° ad L / & MAIN LINE M 6" EDGE STRIPE (CONT. YELLOW)
212" 1 s | ° - L ¥ i - ¢ - ° - ‘ ° - - ° — E TA] ) ° - 20 Tﬁ_' ° - : - : _SEE DE"TA[L A- -
ol ol L\__.l_ o . L ,—SEE DETAIL B IR
"
/ © : 4
A .
6 DETAIL WHITE 67 SKIP_WHITE FOR ETAIL iy SHOULDER LINE
(CONT. WHITE) % (OPTIONAL) N 6 EDGE STRIPE & ONE-HALF THE LENGTH OF o
- (CONT. WHITE) e FULL-WIOTH DECELERATION LANE. 12° DETAIL
PAVED
SHOULDER

PARALLEL EXIT RAMP

o
‘CONT.
WHITE

ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE =
END OF THE ENTRANCE RAMP TAPER. %g VEMENT mmNG
3. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE & 2 DET"LS FOR
" RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT it INTERCHANGE
“APPROVED SOURCES OF MATERIALS.” "
4 EXIT RAMPS TORRING WOWBER
A (PARALLEL AND TAPER) PM-4
DETAIL A DETAIL B B SHEET NUMBER
i3| ISSUE DATE: OCTOBER 1, 1998 123

Pee

SHOULDER LINE

6° EDGE STRIPE
(CONT. YELLOW)

6" EDGE STRIPE
(CONT. WHITE)

GENERAL NOTES:

*1. SEE SHEET PM-1 FOR THE PLACEMENT OF LANE-LINE STRIPE
WITH RESPECT TO THE PAVEMENT JOINT AND FOR THE
PLACEMENT OF THE EDGE LINE WITH RESPECT TO THE OUTSIOE

EOGE OF THE TRAVELED WA | MISSISSIPPI DEPARTMENT OF TRANSPORTATION
% %2. ON THE MAIN FACILITY, PLACE REFLECTIVE RED-CLEAR RAISED ROADWAY DESIGN DIVISION

PAVEMENT MARKERS AT A 40° SPACING ON ALL LANE-LINE(S) STANDARD PLAN

THROUGHOUT THE INTERCHANGE AREA BEGINNING 1000° IN

SR A

9_
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8-ar

a4

g-ar

d  PAVEMENT MARKING
R H LEGEND DETAILS
VGRIIG OWGER
3
|§[ISSUE DATE:___ OCTOBER 1, 1998 S

g

[T

| STATE | PROJECT N

GENERAL NOTES:

1. UNLESS OTHERWISE SHONN ON THE PLANS,
ALL PAVEMENT MARKING LEGENDS SHALL
BE APPLIED USING HIGH PERFORMANCE
MATERIALS.

Bl

TWO_HORIZONTAL GAPS (CAUSED BY
TEMPLATE CONNECTORS) OF 175"
OR LESS AND EXTENDING THE FULL WIDTH
ARE PERMITTED IN EACH LETTER.
3. FOR OTHER DETAILS, SEE THE MANUAL

ON UNIFORM TRAFFIC CONTROL DEVICES.

& 4. PAY QUANTITIES FOR PAVEMENT MARKING
——I ;i LEGENDS ARE AS FOLLOWS:

PAY QUANTITIES

‘ 88"

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN

9_
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TURN ARROW

THRU ARROW

e

16°-8°

23-10°

1-WAY ARROW

| STATE | PROJECT N

13-4

ImpZam

R
P
o)

4

COMBINATION ARROW

7-8"

GENERAL NOTES:

1. UNLESS OTHERWISE SHONN ON THE PLANS, ALL
PAVEMENT MARKING LEGENDS, INCLUDING TURN ARROWS,
SHALL BE APPLIED USING HIGH PERFORMANCE MATERIALS.
2. TWO HORIZONTAL GAPS (CAUSED BY TEMPLATE
CONNECTORS) OF 1/* OR LESS AND EXTENDING
THE FULL WIDTH ARE PERMITTED IN EACH LETTER.
3. FOR OTHER DETAILS, SEE THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES.

4. PAY OUANTITIES FOR PAVEMENT MARKING LEGENDS
ARE AS FOLLOWS:

PAY QUANTITIES

LEGEND/SYMBOL AREA (£12)
ONLY 220
TURN_ARROW 16.4
THRU_ARROW 12.3
COMB. ARROW 215
1-WAY_ARROW 243

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN

% PAVEMENT MARKING
2 LEGEND DETAILS
WORKING NUWGER
PM-6
§!lssuc DATE: OCTOBER 1, 1998 T

L_
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PROJECT NO.

# % % PRESENT OR PROPOSED
ACTIVE WARNING DEVICE

/ TYPICAL LOCATION OF STOP LINE
/ / WHERE AN ACTIVE WARNING DEVICE
/ IS PRESENT OR PROPOSED.

EDGE OF SHOULDER

/ EDGE OF TRAVEL LANE
v

SEE DETAIL A
FOR DIMENSIO!

NS

247

STOP LINE
« TRAFFIC

¢ LANE

24"
TRAFFIC M TRANSVERSE

24"
STOP LINE

15"-0°
(NG

EDGE OF TRAVEL LANE

wio-1

12°

24"

S

.4,:,\ —]_

DETAIL A
STANDARD “R” PAVEMENT MARKING
FOR R X R SYMBOL

50 \
F#PAVEMENT MARKING SYMBOL \
\
DISTANCE X" (SEE TABLE BELOW) \

ADVANCE WARNING SIGN PLACEMENT DISTANCE
POSTED (DDISTANCE "X*
SPEED izl
(mph) RURAL URBAN
20 175 100
25 250 100
30 325 100
35 400 @150
a0 415 @225
45 550 300
50 625 375
55 700 450
60 715 550
NOTES:

(D DISTANCE "X* MAY BE ADJUSTED IF PROHIBITIVE PHYSICAL
CONDITIONS EXIST AT THE DESIGNATED DISTANCE.

@ THESE DISTANCES MAY BE ADJUSTED TO A MINIMUM OF 100" IN
RESIDENTIAL AREAS OR BUSINESS DISTRICTS WHERE LOW SPEEDS
ARE PREVALENT.

EDGE OF SHOULDER

§ RAILROAD

TYPICAL LOCATION OF STOP LINE WHERE NO
ACTIVE WARNING DEVICE IS PRESENT OR PROPOSED.

GENERAL NOTES:

#1. A PORTION OF THE PAVEMENT MARKING SYMBOL SHOULD BE DIRECTLY
OPPOSITE THE ADVANCE WARNING SIGN (W1@-1).

#%2. WIDTH OF R X R SYMBOL MAY VARY ACCORDING TO LANE WIDTH.
HOWEVER, ON MULTI-LANE ROADS, THE TRANSVERSE BANDS AND STOP LINE
SHOULD EXTEND ACROSS ALL APPROACH LANES, AND INDIVIDUAL
R X R SYMBOLS SHOULD BE USED IN EACH APPROACH LANE.

A 3. R X R SYMBOL (63.0 £12), TRANSVERSE BANDS AND STOP LINE SHALL BE
PAID FOR AS LEGEND, WHITE (PLASTIC). (MATERIAL OPTIONAL FOR OTHER
AGENCIES).

%% %4, REFER TO THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES*
FOR LOCATION OF PROPOSED WARNING DEVICES AT RAILROAD-
HIGHWAY GRADE CROSSINGS.

SR |A

5| MISSISSIPPI DEPARTM
ROADWA

TANDARD PLAN

TYPICAL PLACEMENT OF
WARNING SIGNS AND

PAVEMENT MARKINGS

AT RAILROAD HIGHWAY

REVISION

GRADE CROSSINGS

WORKING NUMBER
PM-7

SHEET NOVBER
126

DATE

ISSUE DATE: OCTOBER 1, 1998

[5-01-07 REVISE NoTE

8_
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PROJECT NO.

5= ~5 -5
&8 32k 828 88
&3 ss% =3 =3
CCHANNELIZING
T
— = - - - - T Cmmamee - - - - - | - - - - - - - - - - - -
3
500" ] 500" l L LONG. WORK ZONE
BUFFER
SPACE
100
_ 4 < R R
5l /53 H 453 223\ i3
gz \ 222 # gl g3/ =3

GENERAL NOTES:

1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING
ABLE:

MAXIMUM
CCHANNELIZING
POSTED SPEED DEVICE SPACING MINIMUM
AND/OR *h LONGITUDINAL | TAPERt

DESIGN SPEED ALONG | BUFFER SPACE | RATES
TAPER | LANE LINE &
mph WORK ZONE

<0 © 0 170 271

4 5 % 220 451

B 50 100 280 50:1

E 5! 10 335 55:1

o & 120 a5 601

© © 130 285 6511

7 7 120 575 701

+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS:
L = WS FOR SPEEDS OF 45 mph OR GREATER
L = WS2/60 FOR SPEEDS OF 40 mph OR LESS
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET
S = DESIGN SPEED OR 85TH PERCENTILE SPEED IN
MILES PER HOUR

w

o

ALL CHANNELIZING DEVICES SHALL BE A MINIMUM OF 24° IN HEIGHT.

ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT
BE MEASURED FOR SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED
IN THE PRICE BID FOR MAINTENANCE OF TRAFFIC.

DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF
a8” x 48",

WHEN THERE IS NO EXISTING HAZARD OR AT THE END OF THE WORK DAY,
ALL SIGNS SHALL BE COVERED OR REMOVED AND ALL CHANNELIZING
DEVICES SHALL BE MOVED TO THE SHOULDER EDGE.

WHERE THE WORK ZONE IS STATIONARY, THE W20-7 (500 FT.) SIGN OR THE
W20-7A SIGN TOGETHER WITH THE W20-7 (500 FT.) SUPPLEMENTAL
PLATE SHOULD BE USED TO INDICATE THE DISTANCE TO THE FLAGGER.

LEGEND

= FLAGGER
® CHANNELIZING DEVICES

| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION

STANDARD PLAN

E  TRAFFIC CONTROL PLAN
H WITH FLAGGER
(ONE-LANE CLOSURE OF
TWO-WAY TRAFFIC) WORKING NOWGER
TCP-1
lgl ISSUE DATE: OCTOBER 1, 1998 i

6_
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PROJECT NO.
TRAFFIC_CONES DRUMS
g o & g o
- /o
S35 2 €2 83/ 823 |1\ WORK_ZONE | o LONG. L Jte0e | 500" | 4,100 | /| —2600"
=3 AL 22 Pl S8% (1 MILE MAX.) BUFFER — \ I
£% S2 H a8 S2 SPACE
- *
e 4= 4= 4
- 4 = = = = r - - - - - - - - - -~ °ccees, -, = = = |- = o = - - - 4+ = - - - [ A
il = = ==
= - " a 5
5/ 233 3 CHANNELIZING DEVICES s IE ax4\z2
£3¢ £33 3 (SEE NOTE 3 FOR TYPES T 8= §83F )5
o= m X0 REQUIRED) B3N ez ==
== = =3
I [ €= = = = = = o= e = o= e = = = = = = = = = o=
- AN
=F =F =F il
2600 ‘ A 100" ‘ 500° _|_ 1000' L LONG. ‘ WORK_ZONE |
v 'BUFFER ¥ (1 MILE MAX.) *
SPACE 2 E *
TE
- n
100' 88 28
8 x
DRUMS TRAFFIC CONES | S
LEGEND
GENERAL NOTES:
3 % OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 2. FLASHING ARROW PANEL SHALL BE AS LEVEL AS POSSIBLE AS APPROVED BY 3
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING THE_ENGINEER. FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINNING *x* ;:iwlzigi'ﬁf:z"l‘g :AP‘T‘XL:';? f’l:::LEMEN“L
TABLE: OF THE TAPER OR, IF THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING THE POSTED SPEED LIMIT.
VAV DEVICES IN THE CLOSED LANE. .
CHANNEL 1ZING 3 FLASHING ARROW PANEL (TYPE °C*)
POSTED SPEED DEVICE SPACING MINIMUM 3. CHANNELIZING DEVICE TYPES FORs © REFLECTORIZED FREE-STANDING PLASTIC DRUMS
AND/OR o LONGITUDINAL | TAPER+ A. APPROACH TAPER- REFLECTORIZED PLASTIC DRUMS o TRAFFIC CONES (28" HEIGHT)
DESIGN SPEED —{ BUFFER SPACE | RATES B. ALONG LANE LINE AND WORK ZONE- TRAFFIC CONES (28" HEIGHT)
C. EXIT TAPER- TRAFFIC CONES (28" HEIGHT)
TAPER | LANE LINE &
mph WORK_ZONE 4. WHEN THERE IS NO EXISTING HAZARD, AL SICNS SHALL BE COVERED OR REMOVED
<40 ) 80 170 271 AND THE DRUMS SHALL BE MOVED TO THE SHOULDER EDGE AT THE END OF THE WORK DAY.
4 Ll 2 20 451 5. FOR MOVING OPERATIONS (PAVING) THE CONTRACTOR SHALL HAVE THO (2) SETS OF
3 160 200 56: ADVANCE WARNING SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN THE CONSTRUCTION
5 1o 335 55:1 ZONE IS MOVED AHEAD, ALL SIGNS, PLASTIC DRUMS AND ARROW BOARD SHALL BE IN
6 120 415 60:1 PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS
B o 55 o OR ARRON BOARD ON THE FIRST ZONE.
7 170 575 il 6. ALL TRAFFIC CONTROL [TEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR
SEPARATE PAYMENT. THIS WORK IS T0 BE INCLUDED IN THE PRICE BID FOR MAINTENANCE
+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS: OF TRAFFIC.
A A Gt 7. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 48° X 48
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET x| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
= DESIGN SPEED OR 85TH PERCENTILE SPEED IN ROADWAY DESIGN DIVISION
MILES PER HOUR STANDARD PLAN
TRAFFIC CONTROL PLAN
sl FOR POSTED SPEED LIMIT
2 LESS THAN 65 MPH
¢ (4-LANE: MEDIAN LANE
OR OUTSIDE LANE
WORKING NUBER
(WORK DAY ONLY) TCp-2
SHEET NUMBER
|ISSUE DATE: OCTOBER 1, 1998 251

oT -

'p.JU0D — TT "ON SiOppIg 0} 800N



PROJECT NO.

0€

T -

| DRUMS
[
= g = 100
s o S 3= Jz0s
S5/ E28 g2 g8 g5 ” |1\ WORK_ZONE | LONG. | L / 1000 500" | /1100 | ) 2600"
£, R F0s g A " * (1 MILE MAX) BUFFER s ¥
£g 8 H ] g SPACE
- *
4= 4=, E o E o
e L = = a2 m  a a e - - YBUIBULIBYE = * = o 0T 4 L L L
il E= = = =
=3 = < 28 axu\ 3
£33 H CHANNELIZING DEVICES & L 2549 \z2
3> 1] (SEE NOTE 3 FOR TYPES = 2 oo E 8aF
m* o REQUIRED) B3N exZ /=
== 3 == 3 =23
- - - - - - L - - - - - _._...é..-.- o - - - - - - - - - - - - - - - - - - - - .
= =F =F E AN
2600° 1 1100" J_ 500" 1000 L LONG. ‘ WORK_ZONE
T V I I v T BUFFER | = % (I MILE MAX.) T *
SPACE 4 X
< ng
100 2 -]
DRUMS | = % =x
~ 1
LEGEND
RAL Tl
GENERAL NOTES: % OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 2. FLASHING ARROW PANEL SHALL BE AS LEVEL AS POSSIBLE AS APPROVED BY T _
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING THE_ENGINEER. FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINNING pfivtzii'ﬂf:z"fg :Al(?):ixL’E'::) ?:::LENEN”L
TABLE: OF THE TAPER OR, IF THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING THE POSTED SPEED LIMIT.
AL NG DEVICES [N, THE CLOSED LAME. 30 FLASHING ARROW PANEL (TYPE °C*)
POSTED SPEED DEVICE SPACING MINIMUM 3. ALL CHANNELIZING DEVICES SHALL BE REFLECTORIZED FREE STANDING PLASTIC DRUMS. o REFLECTORIZED FREE-STANDING PLASTIC DRUMS
DESION SPeED e sonciuom | ZAER 4. FOR MOVING OPERATIONS (PAVING) THE CONTRACTOR SHALL HAVE TWO (2) SETS OF T4 TYPE 'B* WARNING LIGHTS
ALONG | BUFFER SPACE ADVANCE WARNING SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN THE CONSTRUCTION
TAPER | LANE LINE & Rl ZONE IS MOVED AHEAD, ALL SIGNS, PLASTIC DRUMS AND ARROW BOARD SHALL BE IN
oh WORK_ZONE PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS
<0 w0 50 70 OR ARROW BOARD ON THE FIRST ZONE.
5 I3 50 220 5. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR
o o) 00 260 SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR MAINTENANCE
OF TRAFFIC.
5 E 110 335
o v 20 a5 6. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 48° X 48,
©: & 130 485
7 7 140 575
+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS:
L = WS _FOR SPEEDS OF 45 mph OR GREATER
L = WS2/60 FOR SPEEDS OF 48 mph OR LESS
WHERE: L = MINIMUM_LENGTH OF TAPER IN FEET
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET | MISSISSIPPI DEPARTMENT OF TRANSPORTATION
S = DESIGN SPEED OR 85TH PERCENTILE SPEED IN ROADWAY DESIGN DIVISION
MILES PER HOUR STANDARD PLAN
TRAFFIC CONTROL PLAN
Z FOR POSTED SPEED LIMIT
z LESS THAN 65 MPH
(4-LANE: MEDIAN OR
OUTSIDE LANE CLOSURE) WORKING NUMBER
PERIOD) TCP-3
= SHEET NUMBER
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GENERAL NOTES:

1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING

@

a

o

o

TABLE
MAXIMUM
POSTED SPEED DEVICE SPaCiNG MINIMUM
AND/OR “h LONGITUDINAL
DESIGN SPEED ALONG | BUFFER SPACE
TAPER | LANE LINE & Ll
o WORK_ZONE
<40 40 80 170
3 5 % 220
50 0 100 280
5 5 110 335
o 0 120 415
©: 5 130 485
T 0 140 515

L = WS2/60 FOR SPEEDS OF 40
WHERE: L = MINIMUM LENGTH OF TAPER m FEE
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET
S = DESIGN SPEED OR B5TH PERCENTILE SPEED IN
MILES PER HOUR
2. FLASK!NG ARROW PANEL SHALL BE AS <ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>